







**FINDLAY CITY SCHOOLS**

DONNELL-NEW MIDDLE SCHOOL  
FINDLAY, OH

**BID TABULATION SUMMARY** **BID CATEGORY "5" - FIRE PROTECTION**

DESCRIPTION	VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
<b>Bid Due Date: April 28, 2011 2:30 PM</b>	<b>Budget Value</b>	ABSOLUTE FIRE	VULCAN				
<b>Bid Package #02</b>	<b>\$ 229,090.00</b>	PROTECTION	ENTERPRISES				
<b>Addendums Received:</b>							
Addendum No. 1 -April 5, 2011	X	X					
Addendum No. 2 -April 12, 2011	X	X					
Addendum No. 3 -April 14, 2011	X	X					
Addendum No. 4 -April 21, 2011	X	X					
Addendum No. 5 -April 25, 2011	X	X					
<b>BASE BID:</b>	<b>\$ 244,605.00</b>	<b>\$ 171,490.00</b>					
<b>ALTERNATE BIDDING</b>							
ALTERNATE #01 - Concrete in lieu of asphalt	BLANK	NO CHANGE					
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6	BLANK	NO CHANGE					
<b>REQUIRED SUBMITTALS</b>							
CONTRACT FORM	X	X					
BID GUARANTY/CONTRACT BOND	X	X					
POWER OF ATTORNEY FOR SURETY	X	X					

**FINDLAY CITY SCHOOLS**

DONNELL-NEW MIDDLE SCHOOL  
FINDLAY, OH

**BID TABULATION SUMMARY BID CATEGORY "6" - PLUMBING**

DESCRIPTION	VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
<b>Bid Due Date: April 28, 2011 2:30 PM</b>	<b>Budget Value</b>	SLAGLE	L.R. BABCOCK	MARLIN WHITE			
<b>Bid Package #02</b>	<b>\$ 866,150.00</b>	MECHANICAL	PLBG & HTG	& SONS			
<b>Addendums Received:</b>							
Addendum No. 1 -April 5, 2011		X	X	X			
Addendum No. 2 -April 12, 2011		X	X	X			
Addendum No. 3 -April 14, 2011		X	X	X			
Addendum No. 4 -April 21, 2011		X	X	X			
Addendum No. 5 -April 25, 2011		X	X	X			
<b>BASE BID:</b>		<b>\$ 1,087,000.00</b>	<b>\$ 923,866.00</b>	<b>\$ 928,000.00</b>			
<b>ALTERNATE BIDDING</b>							
ALTERNATE #01 - Concrete in lieu of asphalt		\$ -	BLANK	N/A			
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6		\$ -	BLANK	N/A			
<b>REQUIRED SUBMITTALS</b>							
CONTRACT FORM		X	X	X			
BID GUARANTY/CONTRACT BOND		X	X	X			
POWER OF ATTORNEY FOR SURETY		X	X	X			





<b>FINDLAY CITY SCHOOLS</b>								
DONNELL-NEW MIDDLE SCHOOL								
FINDLAY, OH								

<b>BID TABULATION SUMMARY</b>	<b>COMBINATION BIDS</b>							
-------------------------------	-------------------------	--	--	--	--	--	--	--

DESCRIPTION	VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
-------------	-------------	-------------	-------------	-------------	-------------	-------------	-------------

<b>Bid Due Date: April 28, 2011 2:30 PM</b>	Charles Construction	SLAGLE					
<b>Bid Package #02</b>		MECHANICAL					

<b>Addendums Received:</b>							
Addendum No. 1 -April 5, 2011	X	X					
Addendum No. 2 -April 12, 2011	X	X					
Addendum No. 3 -April 14, 2011	X	X					
Addendum No. 4 -April 21, 2011	X	X					
Addendum No. 5 -April 25, 2011	X	X					

<b>COMBINATION BASE BID:</b>							
Plumbing & HVAC		\$ 4,149,000.00					
General Trades & Roofing	\$ 11,893,000.00						
Plumbing & HVAC & Electrical							

<b>ALTERNATE BIDDING</b>							
ALTERNATE #01 - Concrete in lieu of asphalt	\$ 17,200.00	\$ -					
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6	NO BID	\$ -					

<b>REQUIRED SUBMITTALS</b>							
CONTRACT FORM	X	X					
BID GUARANTY/CONTRACT BOND	X	X					
POWER OF ATTORNEY FOR SURETY	X	X					