

FINDLAY CITY SCHOOLS								
GLENWOOD-NEW MIDDLE SCHOOL								
FINDLAY, OH								

BID TABULATION SUMMARY		BID CATEGORY "2" - GENERAL TRADES						
-------------------------------	--	--	--	--	--	--	--	--

DESCRIPTION	VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
-------------	----------	----------	----------	----------	----------	----------	----------

Bid Due Date: March 31, 2011 2:30 PM	Budget Value	Adena	Alvada	Charles	Mosser		
Bid Package #02	\$ 10,624,740.00						

Addendums Received:							
Addendum No. 1 -March 17, 2011	X	X	X	X			
Addendum No. 2 -March 24, 2011	X	X	X	X			
Addendum No. 3 - March 25, 2011	X	X	X	X			

BASE BID:	\$ 11,251,000.00	\$ 10,740,800.00	\$ 11,119,000.00	\$ 11,865,000.00			
------------------	------------------	------------------	------------------	------------------	--	--	--

ALTERNATE BIDDING							
ALTERNATE #01 - Concrete in lieu of asphalt	\$ 60,000.00	\$ 121,200.00	\$ 29,000.00	\$ 24,000.00			
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6	NO CHANGE	NO CHANGE	NO BID	\$ -			

REQUIRED SUBMITTALS							
CONTRACT FORM	X	X	X	X			
BID GUARANTY/CONTRACT BOND	X	X	X	X			
POWER OF ATTORNEY FOR SURETY	X	X	X	X			

FINDLAY CITY SCHOOLS								
GLENWOOD-NEW MIDDLE SCHOOL								
FINDLAY, OH								
BID TABULATION SUMMARY		BID CATEGORY "4" - FOOD SERVICE						
DESCRIPTION		VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
Bid Due Date: March 31, 2011 2:30 PM	Budget Value	BEST RESTAURANT	THE	BRECKENRIDGE	BURKETT	C&T DESIGN	STAFFORD	
Bid Package #02	\$ 393,490.00	EQUIPMENT	WASSERSTROM COMPANY	KITCHEN EQUIPMENT	RESTAURANT EQUIPMENT	AND EQUIPMENT	SMITH, INC.	
Addendums Received:								
Addendum No. 1 -March 17, 2011		X	X	X	X	X	X	
Addendum No. 2 -March 24, 2011		X	X	X	X	X	X	
Addendum No. 3 - March 25, 2011		X	X	X	X	X	X	
BASE BID:		\$ 274,501.00	\$ 277,328.00	\$ 251,320.00	\$ 245,000.00	\$ 244,625.00	\$ 253,550.00	
ALTERNATE BIDDING								
ALTERNATE #01 - Concrete in lieu of asphalt		N/A	N/A	\$ -	BLANK	\$ -	NO CHANGE	
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6			N/A	\$ -	BLANK	\$ -	NO CHANGE	
0								
0								
0								
0								
REQUIRED SUBMITTALS								
CONTRACT FORM		X	X	X	X	X	X	
BID GUARANTY/CONTRACT BOND		X	X	X	X	X	X	
POWER OF ATTORNEY FOR SURETY		X	X	X	X	X	X	

FINDLAY CITY SCHOOLS

GLENWOOD-NEW MIDDLE SCHOOL
FINDLAY, OH

BID TABULATION SUMMARY

BID CATEGORY "7" - HVAC

DESCRIPTION		VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
Bid Due Date: March 31, 2011 2:30 PM	Budget Value	VM SYSTEMS	VAUGHN					
Bid Package #02	\$ 2,640,640.00	INC	INDUSTRIES					
Addendums Received:								
Addendum No. 1 -March 17, 2011		X	X					
Addendum No. 2 -March 24, 2011		X	X					
Addendum No. 3 - March 25, 2011		X	X					
BASE BID:		\$ 2,931,000.00	\$ 2,612,000.00					
ALTERNATE BIDDING								
ALTERNATE #01 - Concrete in lieu of asphalt		BLANK	NO CHANGE					
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6		BLANK	\$ 92,000.00					
0								
0								
0								
0								
REQUIRED SUBMITTALS								
CONTRACT FORM		X	X					
BID GUARANTY/CONTRACT BOND		X	X					
POWER OF ATTORNEY FOR SURETY		X	X					

FINDLAY CITY SCHOOLS

GLENWOOD-NEW MIDDLE SCHOOL
FINDLAY, OH

BID TABULATION SUMMARY

BID CATEGORY "8" - ELECTRICAL

DESCRIPTION		VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7
Bid Due Date: March 31, 2011 2:30 PM	Budget Value	VAUGHN	LAKE ERIE	SOLLMANN	WOOLACE			
Bid Package #02	\$ 2,374,900.00	INDUSTRIES	ELECTRIC	ELECTRIC	ELECTRIC			
Addendums Received:								
Addendum No. 1 -March 17, 2011		X	X	X	X			
Addendum No. 2 -March 24, 2011		X	X	X	X			
Addendum No. 3 - March 25, 2011		X	X	X	X			
BASE BID:		\$ 2,463,000.00	\$ 2,599,505.00	\$ 2,524,305.00	\$ 2,686,000.00			
ALTERNATE BIDDING								
ALTERNATE #01 - Concrete in lieu of asphalt		NO CHANGE	\$ -	NO CHANGE	NO CHANGE			
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6		\$ 92,000.00	\$ 59,000.00	\$ 78,534.00	\$ 81,000.00			
0								
0								
0								
0								
REQUIRED SUBMITTALS								
CONTRACT FORM		X	X	X	X			
BID GUARANTY/CONTRACT BOND		X	X	X	X			
POWER OF ATTORNEY FOR SURETY		X	X	X	X			

