







<b>FINDLAY CITY SCHOOLS</b>									
MILLSTREAM - CAREER TECHNICAL CENTER									
FINDLAY, OH									

<b>BID TABULATION SUMMARY</b>	<b>BID CATEGORY "5" - FIRE PROTECTION</b>								
-------------------------------	---	--	--	--	--	--	--	--	--

DESCRIPTION		VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7	VENDOR 8
<b>Bid Due Date: May 12, 2011 2:30 PM</b>	<b>Budget Value</b>	BORDER FIRE PROTECTION	VULCAN ENTERPRISES	ACCEL FIRE SYSTEMS					
<b>Bid Package #02</b>	<b>\$ 162,390.00</b>								

<b>Addendums Received:</b>									
Addendum No. 1 - April 28, 2011		X	X	X					
Addendum No. 2 - May 5, 2011		X	X	X					
Addendum No. 3 - May 9, 2011		X	X	X					

<b>BASE BID:</b>		\$ 162,000.00	\$ 150,540.00	\$ 151,500.00					
------------------	--	---------------	---------------	---------------	--	--	--	--	--

<b>ALTERNATE BIDDING</b>									
ALTERNATE #01 - Concrete in lieu of asphalt		BLANK	NO CHANGE	\$ -					
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6		BLANK	NO CHANGE	\$ -					
ALTERNATE #03 - Solar Collectors		BLANK	NO CHANGE	\$ -					
ALTERNATE #04 - Solar Thermal		BLANK	NO CHANGE	\$ -					
ALTERNATE #05 - Rainwater Storage		BLANK	NO CHANGE	\$ -					
ALTERNATE #06 - Staff Courtyard (South)		BLANK	NO CHANGE	\$ -					
ALTERNATE #07 - Main Courtyard (between buildings)		BLANK	NO CHANGE	\$ -					
ALTERNATE #08 - West Area South of Parking Lot - Asphalt		BLANK	NO CHANGE	\$ -					
ALTERNATE #09 - West Area South of Parking Lot - Concrete		BLANK	NO CHANGE	\$ -					
ALTERNATE #10 - Shop Equipment Relocation		BLANK	NO CHANGE	\$ -					

<b>REQUIRED SUBMITTALS</b>									
CONTRACT FORM		X	X	X					
BID GUARANTY/CONTRACT BOND		X	X	X					
POWER OF ATTORNEY FOR SURETY		X	X	X					





# FINDLAY CITY SCHOOLS

MILLSTREAM - CAREER TECHNICAL CENTER  
FINDLAY, OH

## BID TABULATION SUMMARY

## BID CATEGORY "8" - ELECTRICAL

DESCRIPTION	VENDOR 1	VENDOR 2	VENDOR 3	VENDOR 4	VENDOR 5	VENDOR 6	VENDOR 7	VENDOR 8
<b>Bid Due Date: May 12, 2011 2:30 PM</b> <b>Bid Package #02</b>	<b>Budget Value</b> <b>\$ 1,949,930.00</b>	VAUGHN INDUSTRIES	KOESTER ELECTRIC	SOLLMANN ELECTRIC CO	LAKE ERIE ELECTRIC			
<b>Addendums Received:</b>								
Addendum No. 1 - April 28, 2011	X	X	X	X				
Addendum No. 2 - May 5, 2011	X	X	X	X				
Addendum No. 3 - May 9, 2011	X	X	X	X				
<b>BASE BID:</b>	\$ 2,139,000.00	\$ 2,098,000.00	\$ 2,185,571.00	\$ 2,127,757.00				
<b>ALTERNATE BIDDING</b>								
ALTERNATE #01 - Concrete in lieu of asphalt	NO CHANGE	\$ -	\$ -	NO CHANGE				
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6	\$ 57,500.00	\$ 62,500.00	\$ 56,091.00	\$ 50,000.00				
ALTERNATE #03 - Solar Collectors	\$ 8,400.00	\$ 21,000.00	\$ 17,211.00	\$ 18,931.00				
ALTERNATE #04 - Solar Thermal	\$ 700.00	\$ 1,000.00	\$ 353.00	\$ 1,500.00				
ALTERNATE #05 - Rainwater Storage	\$ 600.00	\$ 4,000.00	\$ 3,208.00	\$ 1,500.00				
ALTERNATE #06 - Staff Courtyard (South)	\$ 6,200.00	\$ 6,500.00	\$ 8,117.00	\$ 8,870.00				
ALTERNATE #07 - Main Courtyard (between buildings)	\$ 14,500.00	\$ 13,500.00	\$ 19,139.00	\$ 10,999.00				
ALTERNATE #08 - West Area South of Parking Lot - Asphalt	NO CHANGE	\$ -	\$ -	NO CHANGE				
ALTERNATE #09 - West Area South of Parking Lot - Concrete	NO CHANGE	\$ -	\$ -	NO CHANGE				
ALTERNATE #10 - Shop Equipment Relocation	NO CHANGE	\$ -	\$ -	NO CHANGE				
<b>REQUIRED SUBMITTALS</b>								
CONTRACT FORM	X	X	X	X				
BID GUARANTY/CONTRACT BOND	X	X	X	X				
POWER OF ATTORNEY FOR SURETY	X	X	X	X				

<b>FINDLAY CITY SCHOOLS</b>									
DONNELL - MIDDLE SCHOOL									
GLENWOOD - MIDDLE SCHOOL									
MILLSTREAM - CAREER TECHNICAL CENTER									
FINDLAY, OHIO									
<b>BID TABULATION SUMMARY</b>		<b>BID CATEGORY "10" - TEMPERATURE CONTROLS - MILLSTREAM, DONNELL, GLENWOOD</b>							
<b>DESCRIPTION</b>		<b>VENDOR 1</b>	<b>VENDOR 2</b>	<b>VENDOR 3</b>	<b>VENDOR 4</b>	<b>VENDOR 5</b>	<b>VENDOR 6</b>	<b>VENDOR 7</b>	<b>VENDOR 8</b>
<b>Bid Due Date: May 12, 2011 2:30 PM</b>		TRANE	WADSWORTH & ASSOCIATES	CONTROL SYSTEMS OF OHIO	JOHNSON CONTROL	HONEYWELL INTERNATIONAL			
<b>Bid Package #02</b>		<b>Budget Value</b>							
		\$ 809,530.00							
<b>Addendums Received:</b>									
Addendum No. 1 - April 28, 2011		X	X	X	X	X			
Addendum No. 2 - May 5, 2011		X	X	X	X	X			
Addendum No. 3 - May 9, 2011		X	X	X	X	X			
<b>BASE BID:</b>		\$ 1,100,000.00	\$ 748,500.00	\$ 748,600.00	\$ 675,900.00	\$ 712,272.00			
<b>ALTERNATE BIDDING</b>									
ALTERNATE #01 - Concrete in lieu of asphalt		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #02 - CAT 6A cabling in lieu of CAT 6		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #03 - Solar Collectors		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #04 - Solar Thermal		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #05 - Rainwater Storage		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #06 - Staff Courtyard (South)		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #07 - Main Courtyard (between buildings)		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #08 - West Area South of Parking Lot - Asphalt		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #09 - West Area South of Parking Lot - Concrete		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
ALTERNATE #10 - Shop Equipment Relocation		N/A	NO CHANGE	NO CHANGE	BLANK	BLANK			
<b>REQUIRED SUBMITTALS</b>									
CONTRACT FORM		X	X	X	X	X			
BID GUARANTY/CONTRACT BOND		X	X	X	X	X			
POWER OF ATTORNEY FOR SURETY		X	X	X	X	X			

