

HICKSVILLE LOCAL SCHOOLS

NEW PK-12 FACILITY
HICKSVILLE, OH

BID TABULATION SUMMARY

COMBINATION BIDS

DESCRIPTION		VENDOR 1	VENDOR 2
Bid Due Date: July 17, 2008 2:00 PM Bid Package #03		Continental Office	
1	Addendums Received:		
2	#01 Dated July 2, 2008	X	
3	#02 Dated July 14, 2008	X	
4	#03 Dated July 14, 2008	X	
5			
6	COMINATION BASE BID:		
7	LF & SS	\$	560,895.42
8			
9			
10			
11			
12			
13			
14			
15	ALTERNATE BIDDING		
16	ALTERNATE #01 - Remove & reinstall existing Play World structure	\$	-
17	ALTERNATE #02 - Furnish & install new composite structure	\$	-
18	ALTERNATE #03 - Remove and reinstall existing slide	\$	-
19	ALTERNATE #04 - Furnish and install new slide	\$	-
20	ALTERNATE #05 - Furnish and install climbing rock	\$	-
21	ALTERNATE #06 - Furnish & install podiums in classrooms	\$	27,461.55
22	ALTERNATE #07 - Furnish & install activity rugs	\$	3,665.34
23	ALTERNATE #08 - 12" wood fiber mulch in areas B & D/ Unitary Surface in area A & C	\$	-
24	ALTERNATE #09 - Unitary surface in areas A, B, C, D	\$	-
25	ALTERNATE #10 - 8" shredded rubber in areas B & D/ Unitary surface in A & C	\$	-
26	ALTERNATE #11 - 8" shredded rubber in areas A, B, C, D	\$	-
27	ALTERNATE #12 - Furnish & install printer stand	\$	3,421.10
28	ALTERNATE #13 - Furnish & install classroom podium	\$	27,461.55
29	ALTERNATE #14 - Furnish & install area rug	\$	3,665.34
30			
31			
32			
33			
34			
35			
36			
37			
38			
39	REQUIRED SUBMITTALS		
40	CONTRACT FORM	X	
41	BID BOND	X	
42	BID GUARANTY	X	
43	POWER OF ATTORNEY FOR SURETY	X	
44			
45			

HICKSVILLE LOCAL SCHOOLS

NEW PK-12 FACILITY
HICKSVILLE, OH

BID TABULATION SUMMARY

BID CATEGORY #14 - LOOSE FURNISHINGS

DESCRIPTION			VENDOR 1	VENDOR 2
Bid Due Date: July 17, 2008 2:00 PM Bid Package #03		Budget Value \$ 325,000.00	Continental Office Environment	
1	Addendums Received:			
2	#01 Dated July 2, 2008		X	
3	#02 Dated July 14, 2008		X	
4	#03 Dated July 14, 2008		X	
5				
6	BASE BID:		\$ 424,079.22	
7				
8	ALTERNATE BIDDING			
9	ALTERNATE #01 - Remove & reinstall existing Play World structure			
10	ALTERNATE #02 - Furnish & install new composite structure			
11	ALTERNATE #03 - Remove and reinstall existing slide			
12	ALTERNATE #04 - Furnish and install new slide			
13	ALTERNATE #05 - Furnish and install climbing rock			
14	ALTERNATE #06 - Furnish & install podiums in classrooms		\$ 27,461.55	
	ALTERNATE #07 - Furnish & install activity rugs		\$ 3,665.34	
	ALTERNATE #08 - 12" wood fiber mulch in areas B & D/ Unitary Surface in area A & C			
	ALTERNATE #09 - Unitary surface in areas A, B, C, D			
	ALTERNATE #10 - 8" shredded rubber in areas B & D/ Unitary surface in A & C			
15	ALTERNATE #11 - 8" shredded rubber in areas A, B, C, D			
	ALTERNATE #12 - Furnish & install printer stand		\$ 3,421.10	
16	ALTERNATE #13 - Furnish & install classroom podium		\$ 27,461.55	
17	ALTERNATE #14 - Furnish & install area rug		\$ 3,665.34	
18	REQUIRED SUBMITTALS			
19	CONTRACT FORM		X	
20	BID BOND		X	
21	BID GUARANTY		X	
22	POWER OF ATTORNEY FOR SURETY		X	
23				
24				

HICKSVILLE LOCAL SCHOOLS

NEW PK-12 FACILITY
HICKSVILLE, OH

BID TABULATION SUMMARY

BID CATEGORY #13 - PLAYGROUND EQUIPMENT

DESCRIPTION		VENDOR 1	VENDOR 2	VENDOR 3	
Bid Due Date: July 17, 2008 2:00 PM Bid Package #03		Budget Value \$ 83,000.00	Anderson Recreational	David Williams & Associates	Playground World
1	Addendums Received:				
2	#01 Dated July 2, 2008	X	X	X	
3	#02 Dated July 14, 2008	X	X	X	
	#03 Dated July 14, 2008	X	X	X	
4					
5	BASE BID:	\$ 82,490.00	\$ 67,800.00	\$ 49,500.00	
6					
7	ALTERNATE BIDDING				
8	ALTERNATE #01 - Remove & reinstall existing Play World structure	\$ 11,000.00	\$ 10,600.00	\$ 6,500.00	
9	ALTERNATE #02 - Furnish & install new composite structure	\$ 20,546.00	\$ 18,990.00	\$ 28,400.00	
10	ALTERNATE #03 - Remove and reinstall existing slide	\$ 1,600.00	\$ 2,000.00	\$ 1,600.00	
11	ALTERNATE #04 - Furnish and install new slide	\$ 2,966.00	\$ 4,876.00	\$ 5,400.00	
12	ALTERNATE #05 - Furnish and install climbing rock	\$ 19,088.00	\$ 17,925.00	\$ 21,700.00	
13	ALTERNATE #06 - Furnish & install podiums in classrooms				
	ALTERNATE #07 - Furnish & install activity rugs				
	ALTERNATE #08 - 12" wood fiber mulch in areas B & D/ Unitary Surface in area A & C	\$ 103,575.00	\$ 88,522.00	\$ 96,960.00	
	ALTERNATE #09 - Unitary surface in areas A, B, C, D	\$ 177,902.00	\$ 150,200.00	\$ 175,675.00	
	ALTERNATE #10 - 8" shredded rubber in areas B & D/ Unitary surface in A & C	\$ 167,111.00	\$ 134,970.00	\$ 149,700.00	
14	ALTERNATE #11 - 8" shredded rubber in areas A, B, C, D	\$ 152,610.00	\$ 114,346.00	\$ 112,000.00	
	ALTERNATE #12 - Furnish & install printer stand				
	ALTERNATE #13 - Furnish & install classroom podium				
15	ALTERNATE #14 - Furnish & install area rug				
16	REQUIRED SUBMITTALS				
17	CONTRACT FORM	X	X	X	
18	BID BOND	X	Cashiers Check	Cashiers Check	
19	BID GUARANTY	X	Cashiers Check	Cashiers Check	
20	POWER OF ATTORNEY FOR SURETY	X	Cashiers Check	Cashiers Check	
21					

HICKSVILLE LOCAL SCHOOLS

NEW PK-12 FACILITY
HICKSVILLE, OH

BID TABULATION SUMMARY

BID CATEGORY #15 - SCHOOL SPECIALTIES

DESCRIPTION		BUDGET VALUE	VENDOR 1	VENDOR 2
Bid Due Date: July 17, 2008 2:00 PM Bid Package #03		\$ 157,575.00	Continental Office	
1	Addendums Received:			
2	#01 Dated July 2, 2008		X	
3	#02 Dated July 14, 2008		X	
4	#03 Dated July 14, 2008		X	
5				
6	BASE BID:		\$ 136,816.20	
7				
8	ALTERNATE BIDDING			
9	ALTERNATE #01 - Remove & reinstall existing Play World structure		\$ -	
10	ALTERNATE #02 - Furnish & install new composite structure		\$ -	
11	ALTERNATE #03 - Remove and reinstall existing slide		\$ -	
12	ALTERNATE #04 - Furnish and install new slide		\$ -	
13	ALTERNATE #05 - Furnish and install climbing rock		\$ -	
14	ALTERNATE #06 - Furnish & install podiums in classrooms		\$ 27,461.55	
	ALTERNATE #07 - Furnish & install activity rugs		\$ 3,665.34	
	ALTERNATE #08 - 12" wood fiber mulch in areas B & D/ Unitary Surface in area A & C		\$ -	
	ALTERNATE #09 - Unitary surface in areas A, B, C, D		\$ -	
	ALTERNATE #10 - 8" shredded rubber in areas B & D/ Unitary surface in A & C		\$ -	
15	ALTERNATE #11 - 8" shredded rubber in areas A, B, C, D		\$ -	
16	ALTERNATE #12 - Furnish & install printer stand		\$ 3,421.10	
	ALTERNATE #13 - Furnish & install classroom podium		\$ 27,461.55	
17	ALTERNATE #14 - Furnish & install area rug		\$ 3,665.34	
18	REQUIRED SUBMITTALS			
19	CONTRACT FORM		X	
20	BID BOND		X	
21	BID GUARANTY		X	
22	POWER OF ATTORNEY FOR SURETY		X	
23				
24				